DETAILS OF PRE-APPROVED DIGITAL SOLUTION

Company	Microbit Information Systems Pte Ltd		
Digital Solution Name & Version Number ¹	Sage 300 ERP - Sage 300Cloud ADVANCE Distribution 5 users		
Appointment Period	04 March 2021 to 03 March 2022		
Extended Appointment Period ²	04 March 2022 to 03 March 2023		

Standard Packaged Solution (ie. Minimum items to be purchased)

	Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost * (\$)
DISTRIE Modules a) Syste b) Gene c) Acco d) Acco e) Inven f) Order g) Purch h) Trans i) Multic j) Sage Viewer k) Cash l) Note m) Glob n) Singa o) Reve p) e-inve Free Clo	200 P2 ADVANCED EDITION CLOUD BUTION PACKAGE (5 Users): a Include: em Manager ral Ledger unts Payable unts Receivable tory Control Entry hase Orders saction Analysis & Optional Field Creator urrency Intelligence Report Manager and Report Viewer al Search upore GST Tax rse Charge and Withholding Taxes bicing PEPPOL integration bud Hosting for one year (where applicable) IRO Interface for one local bank (where		Bundle	1.00		
Lanpak	User Licenses		Each	5.00		
Microso	ft SQL Server 1 User License		Each	5.00		
2) Hardwa Not App						
Profess Profess a) Softw b) Busir c) Imple based c d) Desig Sheet F	onal Services onal Services up to onal Implementation Services: are installation server & workstations tess Requirements Gathering and Analysis mentation and Setup for one company n standard feature of the software. on of One Profit and Loss and one Balance inancial Reports.		Man-days Form	10.00		
	of 4 Crystal Report Business Forms		FOITH	4.00		
4) Training End Use	er Training for up to Max 10 person		Man-days	5.00		
5) Others Not App	licable					
				Total	\$ 34,751.00	\$ 34,651.00

¹ A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999
 ² As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period")
 * Qualifying cost refers to the supportable cost to be co-funded under the grant