

Company	Hashmicro Pte Ltd
Digital Solution Name & Version Number¹	EQUIP Version 10 - EQUIP S1 - 20 Users with Manufacturing
Appointment Period	25 March 2021 to 24 March 2022
Extended Appointment Period²	25 March 2022 to 24 March 2023

Standard Packaged Solution (ie. Minimum items to be purchased)

Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost* (\$)
1) Software EQUIP S1 Manufacturing ERP (20 Users) - Customer, Supplier, and Product Management - CRM Management - Sales Management - Purchase Management - Manufacturing Management - Bill of Materials Tracking - Manufacturing Cost Analysis - Vendor Pricelist Management - Inventory Management - Payment Management & Tracking - PEPPOL E-Invoicing - Fixed Assets - Accounts Receivable and Payables Management - Accounting Management - Dashboard and Business Analytics - Mobile Apps		Per Package	1.00		
2) Hardware Not Applicable					
3) Professional Services 25 Man Days Service: - Module Installation & Configuration - Functional Requirement Document Creation - Access Rights Set Up - Data Import - 1 Print out for each following document; Quotation, Purchase Order, Invoice, Delivery Order, Payment Receipt - 4 Custom pivot / pdf reports based on existing functions - Add / hide / change of up to 50 field labels in the system view. - 5 CSV / XLS templates to import / export data as well as the process of customizing excel /CSV fields in order to accommodate migration. - 5 Additional notification outside of the system standard functions.		Per Package	1.00		
4) Training - Four Man Days Functional Training on All Modules		Per Package	1.00		
5) Others Not Applicable					
Total				\$ 41,200.00	\$ 38,800.00

¹ A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999

² As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period")

* Qualifying cost refers to the supportable cost to be co-funded under the grant