

<b>Company</b>	AM8ZE PTE LTD
<b>Digital Solution Name &amp; Version Number<sup>1</sup></b>	AM8ZE ERP: VISTA - AM8ZE ERP:VISTA - Manufacturing and Supply Chain Basic (Unlimited Users)
<b>Appointment Period</b>	21 April 2022 to 20 April 2023
<b>Extended Appointment Period<sup>2</sup></b>	21 April 2023 to 20 April 2024

wef. 1 July 2023

**Standard Packaged Solution (ie. Minimum items to be purchased)**

Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost * (\$)
1) Software AM8ZE ERP:VISTA - Manufacturing and Supply Chain Basic (Unlimited Users) - Multisite Stock & Pricing Management, Centralized Inventory Control, Multi-Warehouses Fulfillment and Control Management - Production Planning and Scheduling and Bill of Materials (BOM) Management - Smart Buttons (capped at 6) - Sales Management - Inventory Management - Finance Management - Management Dashboards - Mobile Responsiveness		Per Block	1.00		
2) Hardware Not Applicable					
3) Professional Services 6.5 Man Days Service: - Module Set Up & Configuration - Functional Requirement Document Creation - Access Rights Set Up - Data Import - 1 PDF Print out for each following document: Quotation, Purchase Order, Invoice, Delivery Order and Payment Receipt - 4 Customised pivot / PDF reports based on existing functions - Add / hide / change of up to 50 Field Labels in the system view - 5 CSV / XLS templates to import / export data as well as the process of customizing Excel /CSV fields in order to facilitate migration - Notification triggers (capped at 5)  10 Man Days Service: - Set up of 3D Warehouse Location Simulation (up to 2 Warehouse locations) - Physical Site Measurement of Warehouse location and Structural dimension/s - Mapping of Warehouse Floor Plan and dimension of the site - Set Depth(x), Width(y), Height(z) coordinates for location/position with Rack dimension/s - Set up of 3D visualisation of Warehouse image - Set up of 3D Mapping to View, Plan, Rotate and Zoom In/Out  8 Man Days Service: - Set up of Manufacturing Process - Creation and set up of Master Bill of Materials (BoM)  - Configuration of Multi Level BoM - Set up of Work Centres - Set up of Routing Process		Per Man Days	6.50		
		Per Man Day	10.00		
		Per Man Day	8.00		
4) Training					

Management Training and User Training		Per Man Days	6.00		
5) Others					
Not Applicable					
<b>Total</b>				<b>\$ 34,850.00</b>	<b>\$ 27,150.00</b>

<sup>1</sup> A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999

<sup>2</sup> As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period")

\* Qualifying cost refers to the supportable cost to be co-funded under the grant