

**DETAILS OF PRE-APPROVED DIGITAL SOLUTION**

**ANNEX 3**

<b>Company</b>	ARCHER LOGIC (S) PTE LTD
<b>Digital Solution Name &amp; Version Number<sup>1</sup></b>	Studio Manager Version 8 - Package C (Premium)
<b>Appointment Period</b>	19 May 2022 to 18 May 2023
<b>Extended Appointment Period<sup>2</sup></b>	19 May 2023 to 18 May 2024

wef. 01 January 2024

**Standard Packaged Solution (ie. Minimum items to be purchased)**

Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost* (\$)
1) Software Studio Manager version 8 (SaaS License for Headquarter)		per year	1.00		
Modules include: Appointment, customer, marketing, duty roster, inventory, user module					
Studio Manager version 8 (SaaS License for Branch)					
SMS Modules Appointment Scheduling - Calendar view of branch, staff & resource					
Sales Module - Invoice, contra, refund, upgrade					
SMS/ E-Marketing Module - Configure SMS for broadcast, appointment reminder					
Customer Relationship Management Module - customer grouping, membership type, inactive customer		per license	1.00		
Inventory Management Module - Administration of package, credit, treatment, product - Tracks minimal stock level					
Dashboard and Reporting - 100 reports					
Package Management - package configuration, pricing, costing					
Human Resource Management Module: Commission module, HR module		per license	1.00		
2) Hardware Not Applicable					
3) Professional Services Implementation / Setup Cost		per man day	0.75		
Setup Customer self enrolment form		per man day	2.00		
4) Training Onsite Training		per session	1.00		
5) Others Not Applicable					
<b>Total</b>				<b>\$ 17,240.00</b>	<b>\$ 17,240.00</b>

<sup>1</sup> A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999

<sup>2</sup> As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period")

\* Qualifying cost refers to the supportable cost to be co-funded under the grant