

<b>Company</b>	Cyberland Consultancy Pte Ltd
<b>Digital Solution Name &amp; Version Number<sup>1</sup></b>	Pre-school Management System + E-forms for Preschool Version BridgED 3.0 - Advance
<b>Appointment Period</b>	20 January 2022 to 19 January 2023
<b>Extended Appointment Period<sup>2</sup></b>	20 January 2023 to 19 January 2024

wef. 29 June 2023

**Standard Packaged Solution (ie. Minimum items to be purchased)**

Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost * (\$)
1) Software Software Subscription fee for BridgED Management System per year BridgED Management System comprises the following core management modules, they are System Settings Management, Centre Management, Student Management, Staff Management, Attendance, Communication, , ePortfolio, Infant Care, Finance and Enrichment/PTC. The package also includes three mobile Apps, namely BridgED Parent, BridgED Teacher and BridgED Attendance Apps.		per year	1.00		
e-Forms for Preschool function		per account	1.00		
2) Hardware Mobile CyberTake Singapore Manufactured. HSA approved Bluetooth visual screening, barcode scanner and temperature taking device.		per device	1.00		
3) Professional Services Initial set up: system configuration and data importation assistance including Installation and testing of Cybertake on premise		per setup	1.00		
Initial set up for e-Form		per setup	1.00		
4) Training Training for Teachers and Centre Admin on usage of the basic modules (Online or In-person)		per centre	1.00		
e-Forms only		per centre	1.00		
Finance and Enrichment/PTC modules		per centre	1.00		
5) Others Not Applicable					
<b>Total</b>				<b>\$ 10,050.00</b>	<b>\$ 10,050.00</b>

<sup>1</sup> A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999<sup>2</sup> As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period")

\* Qualifying cost refers to the supportable cost to be co-funded under the grant