

Company	Databit Pte Ltd
Digital Solution Name & Version Number¹	SAGE 300 Version 2019/2020 - Sage 300 v2019/2020 - Package (Advanced Edition - 5 Users)
Appointment Period	05 March 2020 to 04 March 2021
Extended Appointment Period²	05 March 2021 to 04 March 2022

Standard Packaged Solution (ie. Minimum items to be purchased)

Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost * (\$)
1) Software Sage 300 2020 Advance Edition for 5 Users: Modules Include: a. SYSTEM MANAGER, GENERAL LEDGER, ACCOUNTS PAYABLE, ACCOUNTS RECEIVABLE, MULTI-CURRENCY, OPTIONAL FIELDS, PURCHASE ORDER, BUSINESS INTELLIGENCE VIEWER, DESIGNER, BI MANAGER, ** PEPPOL INTERFACE AND 5 LANPAK USERS. b. Inclusive of 1st year Sage Cover. c. Each additional ADVANCED edition Lanpak cost S\$1,386 including 1st year Sage Cover. ** Does NOT include PEPPOL Access Point subscription fee.		BUNDLE	1.00		
2) Hardware Not Applicable					
3) Professional Services PROJECT IMPLEMENTATION FEE: a. Software installation on 1 server and 5 workstations. b. System consultancy and planning for 1 entity setup. c. Each man-day starts from (Mon-Fri, 0900 - 1800) excluding weekends and Public Holidays. FORMS & REPORTS CUSTOMIZATION: a. Tax Invoice, Credit/Debit Note, Statement of Accounts, Payment Advise, Purchase Order, Income statement and Balance Sheet. UNLIMITED TECHNICAL SUPPORT: a. Covers phone, online and email support during office hours (Mon-Fri, 0845-1745). b. On site visit requests will be charged accordingly.		Man Day	3.00		
		Report	7.00		
		YEAR	1.00		
4) Training USER TRAINING: Onsite hands-on user training by department/ function		Man Day	4.00		
5) Others Not Applicable					
Total				\$ 28,876.00	\$ 25,388.00

¹ A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999

² As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period")

* Qualifying cost refers to the supportable cost to be co-funded under the grant