

<b>Company</b>	TNO Systems Pte Ltd
<b>Digital Solution Name &amp; Version Number<sup>1</sup></b>	Globe3 ERP V5.6 - Package (5 Users with Cloud) (PEPPOL Ready)
<b>Appointment Period</b>	10 September 2020 to 09 September 2021
<b>Extended Appointment Period<sup>2</sup></b>	10 September 2021 to 09 September 2022

wef. 12 August 2021

**Standard Packaged Solution (ie. Minimum items to be purchased)**

Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost * (\$)
1) Software					
Subscription for Sales, Finance with PEPPOL solution included, Purchase and Inventory Modules on Globe3 Cloud platform for 1 year		Per License	5.00		
2) Hardware					
Not Applicable					
3) Professional Services					
Implementation, consultation, installation, system configuration, setup, activation; Modification of forms and printout formats for Sales Module		Per Manday	1.00		
Implementation, consultation, installation, system configuration, setup, activation; Modification of forms and printout formats for Finance Module		Per Manday	1.00		
Implementation, consultation, installation, system configuration, setup, activation; Modification of forms and printout formats for Purchase Module		Per Manday	1.00		
Implementation, consultation, installation, system configuration, setup, activation; Modification of forms and printout formats for Inventory Module		Per Manday	1.00		
Master Data Migration		Per Manday	2.00		
4) Training					
Training for 5 sessions (4 hours per session)					
a. Globe3 Central Controls					
b. Finance Module					
c. Sales Module					
d. Purchase Module					
e. Inventory Module					
5) Others					
Not Applicable					
<b>Total</b>				\$ 22,900.00	\$ 21,300.00

<sup>1</sup> A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999

<sup>2</sup> As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period")

\* Qualifying cost refers to the supportable cost to be co-funded under the grant