Company	Aigens Technology (Singapore) Pte. Ltd.			
Digital Solution Name & Version Number ¹	Kiosk & BYOD - Digital Order Channel Package Plus			
Appointment Period	13 August 2020 to 12 August 2021			
Extended Appointment Period ²	13 August 2021 to 12 August 2022			

Standard Packaged Solution (ie. Minimum items to be purchased)

	Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost * (\$)
1)	Software Online Ordering:- Initial Configuration Design Customisation Menu Synchronization CRM Included AI and Aigens Build in CRM Mobile Order Initial Configuration Menu Setup Membership Rewards Tier Membership A.I Recommendation / Up-selling For online ordering with payment Configuration with Payment gateway For online order with delivery Third- Party Logistics Configuration with Zeek / LaLa Move Logistic		Per Setup	1.00		
	BYOD:- Mobile Order Licenses CRM Licenses Support & maintenance Dashboard (DATA) \$275 x 12 months		Per Unit	1.00		
	Contactless Queuing with Pre- order Including Support & maintenance (whatsApp business notification fees) \$60 x 12 months		Per Unit	1.00		
	NA		1	1.00		
	Once time Setup fee, Menu configuration, Deployment for -FoodPanda -Deliveroo -Grab Food		Per Setup	1.00		
	Middleware for food delivery aggregator including: -menu sync -order sync -dashboard access -Support & maintenance for FoodPanda Deliveroo Grab Food \$80 x 12 months		Per Unit	1.00		
2)	Hardware Not Applicable					
3)	Professional Services					
	POS Configuration Menu sync, Order sync.		Per Setup	1.00		

4) Training				
Training Aigens Backend & Front end Management training Operation staff training	Per Setup	1.00		
5) Others Not Applicable		Total	\$ 11,460.00	\$ 11,460.00

¹ A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999 ² As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period") * Qualifying cost refers to the supportable cost to be co-funded under the grant