

<b>Company</b>	Apscom Solutions Pte Ltd
<b>Digital Solution Name &amp; Version Number<sup>1</sup></b>	ABSS Premier Version 23 - Package D Advanced with E-Invoicing (3-Users)
<b>Appointment Period</b>	28 May 2020 to 27 May 2021
<b>Extended Appointment Period<sup>2</sup></b>	28 May 2021 to 27 May 2022

wef 31 March 2022

**Standard Packaged Solution (ie. Minimum items to be purchased)**

Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost * (\$)
1) Software ABSS Premier Multi-Users (3 Users) for Windows Singapore Release Version 23 - AR, AP, GL Accounting & Banking Module - Sales Quotation / Order / Invoice Module - Purchase Order / Invoice Module - Inventory Module - Multi-Currency Module - Electronic Payment Ready (eNets / PayPal) - IRAS GST F5 Return & Tax Code Report - 200+ Management Reporting Module - File Backup to Cloud - FREE 30 Days ABSS Business Support - FREE 5 Company Datafile  ServerLink Remote Access Turn Your MYOB / ABSS To Be Remotely Accessible: - 3 Concurrent Remote Access Session (For 1 Server) - Application Controls / Print Documents to Remote or Local Printer  ABSS Connect Annual Subscription - E-Invoicing via PEPPOL Network - Integrated Bank Feed & Payment		Bundle	1.00		
		Setup	1.00		
		Year	1.00		
2) Hardware Not Applicable					
3) Professional Services ABSS Comprehensive Datafile Setup & One-Time Implementation - Onsite Installation on every user workstation - Setup of chart of account, datafile & linked account - Setup of 8 templates/forms printout		Manday	1.00		
4) Training ABSS Premier 1 Day Onsite Training for Unlimited Pax		Manday	1.00		
5) Others Not Applicable					
		<b>Total</b>		\$ 4,800.00	\$ 4,800.00

<sup>1</sup> A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999

<sup>2</sup> As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period")

\* Qualifying cost refers to the supportable cost to be co-funded under the grant