

Company	Highnix Pte Ltd
Digital Solution Name & Version Number¹	Highnix ERP Plus 2 Version 4-3-30 - Standard Package 5 – (Up to 10 concurrent users)
Appointment Period	29 October 2020 to 28 October 2021
Extended Appointment Period²	29 October 2021 to 28 October 2022

wef. 9 September 2021

Standard Packaged Solution (ie. Minimum items to be purchased)

Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost * (\$)
1) Software Standard Package 5 – (Up to 10 concurrent users) Full Cloud, Support work from home, tablets and mobile devices access System Standard Modules included: 1. Inventory Management 2. Sales Management 3. Purchase Management 4. Finance Management: - A/P, A/R, Journal, G/L and Cash Management - Chart of Account Management - Multi-currencies module - GST Filing and Registration Reminders 5. Corporate System Management module 6. Standard Analytic Reports 7. Invoice Now (formerly known as Peppol E-invoice) Module		Per License	1.00		
2) Hardware Not Applicable					
3) Professional Services Professional Services "Project Management: - Process review - New System Workflow Briefing - Data migration plans" "Implementation and deployment: - Database setup - License installation - Application installation and configurations - Transaction Documents setup (Invoice, D/O, Quotation) - Data migration, master table setup: Customer Master, Supplier Master, Inventory list. "		Man-day	6.00		
4) Training Training: (4 hrs/session) Training is base on the paid modules stated above and for one entity only. - Training will be conducted at Highnix Premises or via WebConference		Per session	6.00		
5) Others Not Applicable					
Total				\$ 20,200.00	\$ 20,200.00

¹ A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999

² As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period")

* Qualifying cost refers to the supportable cost to be co-funded under the grant