DETAILS OF PRE-APPROVED DIGITAL SOLUTION

| Company | IT Infinity Pte Ltd |
|---|---|
| Digital Solution Name & Version Number ¹ | IT Infinity Sage 300 - Package B1 (Premium Edition - 5 Users) |
| Appointment Period | 04 November 2021 to 03 November 2022 |
| Extended Appointment Period ² | 04 November 2022 to 03 November 2023 |

wef. 16 December 2021

Standard Packaged Solution (ie. Minimum items to be purchased)

| | Cost Item | Unit Cost (\$) | Unit | Quantity | Subtotal (\$) | Qualifying Cost * (\$) |
|----|--|-------------------|-------------|----------|------------------|------------------------|
| 1) | Software Sage 300 Premium Edition (5 Users) which includes: i) System Manager ii) General Ledger iii) Accounts Receivable iv) Accounts Payable v) Inventory Control vi) Order Entry vii) Purchase Order viii) Multicurrency ix) Sage InvoiceNow x) G/L Consolidations xi) Intercompany Transactions xii) National Accounts Management xiii) Sage Intelligence Report Manager and Report Viewer - 1 User xiv) Lanpak Users - 5 Units xv) MS (Runtime) SQL Server - 5 Units xvi) 1st Year Sage Cover (Mandatory) | | per bundle | 1.00 | | |
| 2) | Hardware Not Applicable | | | | | |
| 3) | Professional Services (i) System Implementation Consultancy - Business Requirements Gathering, Planning and Analysis (ii) Implementation and Setup for one company based on standard feature of the software | | per manday | 10.00 | | |
| | Design of 4 Crystal Report Standard Business Forms | | per form | 4.00 | | |
| 4) | Training On-site/Zoom User Training - Maximum 8 hours per session | | per session | 5.00 | | |
| 5) | Others Not Applicable | | | | | |
| Ľ | | | | Total | \$ 41,790.08 | \$ 41,690.08 |

¹ A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999

² As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period")

* Qualifying cost refers to the supportable cost to be co-funded under the grant