Company	Microlabs Pte Ltd
Digital Solution Name & Version Number ¹	Dynamics 365 Business Central with E-invoicing Version 15 - Dynamics 365 BC
	Essential 3 Users
Appointment Period	09 July 2020 to 08 July 2021
Extended Appointment Period ²	09 July 2021 to 08 July 2022

Standard Packaged Solution (ie. Minimum items to be purchased)

	Software Dynamics 365 Business Central Essentials				
	Dynamics 365 Business Central Essentials				
	,	per license	3.00		
	Microlabs Delivery Management System is a powerapps which helps SME to deliver the sales orders. Sales orders from Dynamics 365 BC are automatically flows into MDMS and once delivered the delivery order posted back into Dynamics 365. The key features of MDMS are: (1) Scheduling of Delivery Orders (2) Route Management (3) Confirmation of delivery if the form of (a) Signature and (b) By clicking the Photo of the delivered items (4) Delivery order automatically sent to the customer and data transmitted back into MDMS	per license	1.00		
	Hardware Not Applicable				
3)	Professional Services				
	Business Requirements Gathering	per Manday	3.00		
	Prototype is an essential part of the process of configuring the system according to the customer requirements which was gathered in Business requirement analysis. Building a functional prototype lets you work with users and present before the training phase. It also allows you to get valuable feedback, with enough time and make changes if anything missed out before the training and project LIVE.	per Manday	5.00		
	User Testing	per Manday	5.00		
	Go Live Support	per Manday	2.00		
4)	Training				
	Training	per Manday	5.00		
,	Others Not Applicable		Total	\$ 27,600.00	\$ 23,600.00

¹ A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999

²As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period")

^{*} Qualifying cost refers to the supportable cost to be co-funded under the grant