Company	Real Estate Doc Pte Ltd		
Digital Solution Name & Version Number <sup>1</sup>	Redoc Version 1.0 - Package 4 (Up to 30 users)		
Appointment Period	23 December 2020 to 22 December 2021		
Extended Appointment Period <sup>2</sup>	23 December 2021 to 22 December 2022		

wef 7 January 2021

## Standard Packaged Solution (ie. Minimum items to be purchased)

	Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost * (\$)
1)	Software Initial Set-Up includes: - Up to 8 contract templates - Client and property list upload - System calibration of user permissions - Digital signing, two-factor authentication set up - Standard business dashboard and data analytics		Per setup	1.00	.,	
	1-Year Subscription includes:  - Up to 30 users  - 250GB storage  - Administrative rights/permissions and assignments  - Templates of the agency/company  - Digital contract generation  - Workflow and signing flow management  - Client and property list management  - Downloading of reports  - Activity dashboard and analytics		Per user	30.00		
2)	Hardware Not Applicable					
3)	Professional Services Includes 3 hours of onsite and/or online support					
	Subsequent support chargeable at: - \$\$60 per man-hour (onsite support) - \$\$20 per man-hour (remote support) - \$\$80 per man-hour (customisation and integration)		Per hour	3.00		
4)	Training Includes a 2-hour system training session - Subsequent hours at S\$60 per man-hour.		Per hour	2.00		
5)	Others Not Applicable					
				Total	\$ 13,800.00	\$ 13,800.00

<sup>&</sup>lt;sup>1</sup> A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999 <sup>2</sup> As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration

<sup>&</sup>lt;sup>2</sup> As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period")

<sup>\*</sup> Qualifying cost refers to the supportable cost to be co-funded under the grant