Company	DigitalBuild Pte Ltd
Digital Solution Name & Version Number <sup>1</sup>	E-Permit-To-Work - Package 1 (1 Project)
Appointment Period	08 February 2024 to 07 February 2025
Extended Appointment Period <sup>2</sup>	08 February 2025 to 07 February 2026

## Standard Packaged Solution (ie. Minimum items to be purchased)

Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost * (\$)
Software 1 year subscription of Digitalbuild ePTW for 1 project		Per Software	1.00		
2) Hardware Not Applicable					
Professional Services Setup , Configuration and Installation		Per Setup	1.00		
Training Onsite Training (6hrs)		Per Session	1.00		
5) Others Not Applicable					
			Total	\$ 9,900.00 I	\$ 9,300.00

<sup>&</sup>lt;sup>1</sup>A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999 <sup>2</sup>As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period") \* Qualifying cost refers to the supportable cost to be co-funded under the grant