

Company	Gabkotech Innovations Pte Ltd
Digital Solution Name & Version Number¹	iREP FM - FM (Mobile Inspection) Full
Appointment Period	21 January 2021 to 20 January 2022
Extended Appointment Period²	21 January 2022 to 20 January 2023

Standard Packaged Solution (ie. Minimum items to be purchased)

Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost* (\$)
1) Software iREP FM Mobile Inspection Web and Mobile Platform (unlimited period)* Inclusive of: Attendance and Rostering Fault Reporting Inventory Control Monitoring Tool for Building Analytics (Lite) (inclusive of 50 NFC tags and 20 NFC cards)		Portfolio	1.00		
2) Hardware Not Applicable					
3) Professional Services Professional Services inclusive of: - Requirements Gathering and Systems Design (3 man days) - Platform and Mobile Configuration (3 man days) - Testing and Evaluation (2 man days) Phone Support (Work days 0930 - 1830) Excluding weekends and Public Holidays - inclusive in package		Lot	1.00		
4) Training Office back-end Users and On-site Training (3 sessions)		Lot	1.00		
5) Others Not Applicable					
Total				\$ 44,100.00	\$ 42,500.00

¹ A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999

² As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period")

* Qualifying cost refers to the supportable cost to be co-funded under the grant