

Company	IT Infinity Pte Ltd
Digital Solution Name & Version Number¹	IT Infinity Sage 300 Version IT Infinity Sage 300 - InvoiceNow Package A4 (Advanced For 3 Users License)
Appointment Period	28 December 2023 to 27 December 2024
Extended Appointment Period²	28 December 2024 to 27 December 2025

Standard Packaged Solution (ie. Minimum items to be purchased)

Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost* (\$)
1) Software License: Sage 300 InvoiceNow (Advanced For 3 Users License) Modules: 1.1. System Manager 1.2. General Ledger 1.3. Accounts Receivable 1.4. Accounts Payable 1.5. Inventory Control 1.6. Order Entry 1.7. Purchase Order 1.8. Multicurrency 1.9. Sage InvoiceNow 1.10. Sage Business Intelligence Report Manager and Report Viewer - Includes 1 User 1.11. Lanpak Concurrent Users - 3 Units 1.12. Microsoft SQL Server Runtime License - 3 Units 1.13. 1st Year Sage Cover (Mandatory) Note: Excludes PEPPOL Access Point subscription fee and Cloud Hosting subscription fee		per license	1.00		
2) Hardware Not Applicable					
3) Professional Services Scoping and Documentation		per manday	1.00		
System Setup and Configuration inclusive of Chart of Accounts, Users Security, financial setup, sales and inventory management setup, maximum 4 Crystal Report Standard Business Forms, Peppol setup for one (1) entity		per manday	5.00		
Data and Opening Balance Migration for accounting and inventory masters, GL, AR, AP, Inventory balance for one (1) entity		per manday	5.00		
UAT and Go Live Support		per manday	1.50		
4) Training On-site/Zoom User Training - Maximum 7 hours per day		per manday	4.00		
5) Others Not Applicable					
Total				\$ 31,179.00	\$ 28,417.00

¹ A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999

² As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year (“Extended Appointment Period”)

* Qualifying cost refers to the supportable cost to be co-funded under the grant