

<b>Company</b>	Neu Media Technology LLP
<b>Digital Solution Name &amp; Version Number<sup>1</sup></b>	NMTODOO - Accounting and Sales for 12 Users (Professional)
<b>Appointment Period</b>	17 November 2022 to 16 November 2023
<b>Extended Appointment Period<sup>2</sup></b>	17 November 2023 to 16 November 2024

wef. 1 July 2023

**Standard Packaged Solution (ie. Minimum items to be purchased)**

Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost * (\$)
1) Software  12 user license - subscription for 1st year  a) Sales module: Sales module: Sales, Quotation, Invoice, Customer Management, Multiple sales teams b) Accounting module: Multi journaling, AP, AR, Bank reconciliation, customer groups, Multi-currency, Asset management c) Tax Preparation and Submission: IRAS ASR+ framework d) Purchase module: Supplier groups, Procurement rules management, RFQs, Re-ordering management e) Budgeting - analytical accounting f) Project: timesheets g) Dashboards and Reports (Sales, Accounting, Purchase) h) Peppol/InvoiceNow support (unlimited for the first year)		Per package	1.00		
2) Hardware Not Applicable					
3) Professional Services  Onboarding for single license for 1 location includes:  a) Setup and configuration for above modules - 1.5 mandays b) Customisation - 3.5 mandays (Used for pdf layout, data fields) c) Static data migration - 2 mandays d) User acceptance testing - 2 mandays e) Go-live commissioning - 1 manday  [1 manday = 8 hours]		manday	10.00		
4) Training  a) Functional training - 2 mandays b) Deliverables include training slides and videos		manday	2.00		
5) Others Not Applicable					
<b>Total</b>				\$ 19,620.00	\$ 17,680.00

<sup>1</sup> A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999

<sup>2</sup> As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period")

\* Qualifying cost refers to the supportable cost to be co-funded under the grant